

To,

All concerned

This is to inform you that Bid evaluation Report is approved by our concerned committee. The details of Bid Evaluation Report for Civil, Structural, Water supply, sanitary, & Ancillary Works of NDP I Sub Project-Strengthening of Semen Station at Tilekarwadi, Urulikanchan. Is as under :-

Ref:- NCB-Bid No :BAIF:NDPI:NCB:01/2015


SR.No	Name of bidder who submitted a bid	Bid prices as read out at bid opening (Rs)	Evaluated price of bid (Rs)
1	S.R.C. Co. Infra Pvt. Ltd.	187676661.40	187676661.40 ✓
2	Kalyani Globle Engg. Pvt.Ltd.	197517699.02	197517699.02 ✓
3	Pratibha Construtions Engg.& Contractors India Pvt.Ltd.	201174488.00	201174488.00 ✓
4	N.V. Kharote const. Pvt.Ltd.	203195048.65	203195048.65 ✓
5	S.K.B. builders India Ltd.	209775953.00	209775953.00 ✓
6	Shubham Civil Project Pvt.Ltd.	212434890.96	212434890.96 ✓
7	M.B. Chitale Construction	246463403.10	246463403.10 ✓
8	Progressives Civil Const. Company Pvt.Ltd.	260426354.90	260426354.90 ✓

Sr. No	Name of winning bidder	Price offered
1	S.R.C. Co. Infra Pvt. Ltd.	187676661.40 ✓

Sr.no	Name of bidders whose bids are rejected	Reasons for rejection
1.	KalyaniGlobleEngg. Pvt.Ltd.	Higher cost. ✓
2.	PratibhaConstrutionsEngg.& Contractors India Pvt.Ltd.	Higher cost. ✓
3.	N.V. Kharote const. Pvt.Ltd.	Higher cost. ✓
4.	S.K.B. builders India Ltd.	Higher cost. ✓
5.	Shubham Civil Project Pvt.Ltd.	Higher cost. ✓
6.	M.B. Chitale Construction	Higher cost. ✓
7.	Progressives Civil Const. Company Pvt.Ltd.	Higher cost. ✓

Sr.No	Name and Scope of Work	Duration of work to be completed
1.	Civil, Structural, Water supply, sanitary, & Ancillary Works of NDP I Sub Project-Strengthening of Semen Station at Tilekarwadi, Urulikanchan.	14 Months.

For BAIF DEVELOPMENT RESEARCH FOUNDATION



Dr.A.B.Pande
Sr.Vice President

To,
All concerned

1. This is to inform you that Bid evaluation Report is approved by our concerned committee. The details of Bid Evaluation Report for Electrification work of Infrastructure of NDP-I Sub Project:-
- Quarantine Shed at Khutbav, Tal. Daund, Dist. Pune, Maharashtra
 - Rearing at Gat No. 258, NaikInam
 - Strengthening of Semen station at Tilekarwadi, Urulikanchan

Ref:- NCB-Bid No :BAIF:NDPI:NCB:02/2015


SR.No	Name of bidder who submitted a bid	Bid prices as read out at bid opening (Rs)	Evaluated price of bid (Rs)
1	Dynamic Electricals Pune	11800659.68 ✓	11800659.68 ✓
2	Srrinidhi Enterprise, Pune	12916535.33 ✓	
3	Shubham Civil Projects Pvt Ltd.Pune	14049770.96 ✓	14049770.96 ✓

Sr.No	Name of winning bidder	Price offered (Rs.)
1	Dynamic Electricals Pune	11800659.68 ✓

Sr.no	Name of bidders whose bids are rejected	Reasons for rejection
2	SrrinidhiEnterprise,Pune	As required in ITB clause 5.5A(b) of the instructions to Bidders, details of work performed as prime contractor are of civil work only. ✓
3	Shubham Civil Projects PvtLtd.Pune	Higher cost.

Sr.No	Name and Scope of Work	Duration of work to be completed
(A)	Quarantine Shed at Khutbav, Tal. Daund, Dist. Pune, Maharashtra	20 Months
(B)	(C) Rearing at Gat No. 258, NaikInam.	
(D)	(E) Strengthening of Semen station at Tilekarwadi, Urulikanchan	

For BAIF DEVELOPMENT RESEARCH FOUNDATION


Dr.A.B.Pande
Sr.Vice President